

## PRE-BID MEETING QUERIES RESPONSE

The Pre-Bid meeting for **RESTORATION OF HISTORIC TEMPLES AND MONUMENTS: Thapathali to Bishnumati Confluence, Package 1, 2 & 3, under Bagmati River Basin Improvement Project – Additional Financing (BRBIP-AF)** was held in the presence of the following personals on the 2<sup>nd</sup> May 2019, at PCMU/ BRBIP office.

The meeting was attended by the following:

| S. No. | Name of the Participant | Organization                                |
|--------|-------------------------|---|
| 1      | Mr. Yogendra Chitrakar  | Deputy Project Manager, HPICDBC             |
| 2      | Mr. Prabhat Shrestha    | Deputy Project Director, BRBIP              |
| 3      | Mr. Jeevan Raj Puri     | Under Secretary (Account), BRBIP            |
| 4      | Mr. Ram Babu Prasad     | Engineer, BRBIP                             |
| 5      | Mrs. Sabina Pokhrel     | Engineer, BRBIP                             |
| 6      | Mr. Sailesh Pathak      | Samanantar Nirman Sewa                      |
| 7      | Mr. Vicky Shrestha      | Tulshi Construction                         |
| 8      | Mr. Rabin Maharjan      | ANK Construction                            |
| 9      | Mr. Navaraj Joshi       |   |
| 10     | Mr. Niranjan Neupane    | Biruwa Construction Pvt. Ltd.               |
| 11     | Mr. Soman Maharjan      | Pachali Bhairab & Manakamana N.S. Pvt. Ltd. |

First of all Mr. Prabhat Shrestha, DPD, BRBIP welcomed all the participants in the Pre-Bid meeting. He first briefly described about the project and proposed restoration activities of the *Restoration of historic temples and monuments works*, after that the Contractor's Representative put their queries which were clarified and made the following responses.

### Client's response on Contractor's queries:

| S. No. | Contractor's queries  | Client's response   |
|--------|---|---|
| 1      | <b>Excel sheets for BOQ:</b><br>Contractors requested whether client can provide BOQ Excel sheet  | <p>We will provide the soft copy of the BoQ to all the contractor.</p> <p>The soft copy can be download from our office website (<a href="http://www.brbip.gov.np">www.brbip.gov.np</a>) or shall be given if contacted to the office.</p> <p>It should be noted that there should not be any deviation in BOQ prepared by the contractor than what is provided in the hard copy.</p> |
| 2      | <b>Experience in Key Activities:</b><br>The contractors asked how the quantities mentioned in the 2.4.2 Construction Experience in Key Activities calculated. | The quantities mentioned in the <b>2.4.2 Construction Experience in Key Activities</b> shall be done by adding all the similar quantities of different projects during the period mentioned.  |


